
STATE OF NEBRASKA 
DEPARTMENT OF ROADS 

ADDENDUM NO. 2 
CALL ORDER 100 

LETTING DATE: SEPTEMBER 30, 2010    
     

PROJECT  NO.    CONTROL  NO. LOCATION    
  
IM-NH-80-9(554)             11449              SALT CREEK BRIDGES, LINCOLN 
IM-NH-80-9(715)             11992              WB WAVERLY INTERCHANGE BRIDGE 
IM-NH-80-9(833)             12460              STREAM BRIDGES WEST OF WAVERLY 
IM-NH-80-9(843)             12470              STREAM BRIDGES WEST OF 98

TH 
ST. 

IM-NH-80-9(850)             12477              56
TH

 STREET – WAVERLY           
       INTERCHANGE 

                
 

 

 On page 23 of the Special Provisions, the provision titled NOTICE TO BIDDERS is 
amended to include the following: 
 
 At the completion of the 56

th
 to Waverly projects, the following is an estimate of 

bituminous and crushed concrete material remaining at the Waverly Interchange: 
 
 1.  It is anticipated that the amount of bituminous material that shall become property of  
                 the Contractor and be removed from the project shall range from 95,000 to 110,000  
                 tons of material. 
 
 2.  It is anticipated that the amount of crushed concrete material that is to be hauled by  
                 the Contractor to the NW 27

th
 Street stockpile site shall range from 15,000 to  

      20,000 tons of material. 
 
 3.  These estimated amounts are based on current data according to assumed contract 
      operations of the Waverly to Greenwood projects and the Greenwood to Mahoney  
      projects, which are both currently under construction .  The actual amounts         
      remaining in the Waverly Interchange may be subject to change based on current  
                 contract adjustments.   
 
 The Contractor will not be allowed to have either a concrete batch plant or an asphalt 
plant in any portion of the Waverly Interchange during the project. 
 

* * * * * 
 

 On page 126 of the Special Provisions, the third paragraph of the provision titled 

FOUNDATION COURSE 6” is void and superseded by the following: 
 
 Material needed for the East bound Foundation Course (Phases 2 & 3) shall be obtained 
from crushed concrete material stockpiled at the Waverly Interchange. 
 

* * * * * 
 
 The Special Provisions are amended to include the following: 
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DBE GOAL 

 
The NDOR will allow the DBE Goal for Call 100 and Call 105 to be spread between the 

two projects (tied projects).  For Calls 100 and 105, the combined DBE commitment must be 
equal to or greater than 5% of the sum of the Contractor’s bid for Call 100 plus Call 105. 

 
The Contractor MUST indicate in writing in the text area provided in the DBE folder how 

the Contractor will meet the combined DBE Goal. 
 

* * * * * 
 
 On plan sheet 2-T2 of Project IM-NH-80-9(850), the typical cross sections titled 
“Temporary Concrete Pavement (For Median Crossover)” and “Temporary Concrete Pavement 
(Adjacent to new Mainline Pavement)” have been revised as depicted on the attached sheet. 
 

* * * * * 
 

 On plan sheet 2-N5 of Project IM-NH-80-9(850), the NOTE under the “Build Temporary 
Pipe” note and the “Phase 2 Temporary Pipe” typical cross section have been revised as 
depicted on the attached sheet. 
 

* * * * * 
 

 On plan sheet 2-P1 of Project IM-NH-80-9(850), the LEGEND has been revised as 
depicted on the attached sheet. 
 

* * * * * 
 

 On plan sheet 2-L8 of Project IM-NH-80-9(850), the LEGEND has been revised as 
depicted on the attached sheet. 
 

* * * * * 
 

 Upon execution of the contract, the plans will be revised to reflect these changes. 
 

 
                                                                      DEPARTMENT OF ROADS 
 

         Original Signed By Kendall Stege 
 

           for   Claude Oie 
        Construction Engineer 
 
Issued:  September 23, 2010 
 
CO:100AD209 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 
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